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A Better Airport.
A Better San Antonio.



Sub-Contracting Opportunities
	Budget Range
	Solicitation Schedule
	Forecasted Completion

Date

	Project 10, Volume 3 - Storm Water Outfall East Construction of a 680 ft. extension to a storm water line, running from the new storm water lift station centered under the garage south, to connect with a new 66" storm water line running under the ring road designed by CEC.
	Roadway demolition, excavation/hauling, pier material supply, jack and bore
	$3 to 
3.58M
	4th Qtr 2006
	4th Qtr 2007

	Project 9, - Central Utility Plant Modifications – Project includes expansion and renovation of existing Central Utility Plant.


	Temporary fencing, Excavation, hauling, pier drilling, Underground utilities, Plumbing, Electrical, Mechanical, Concrete supply/placement/finishing, Reinforcing steel fabrication and placement, selective building demolition, masonry, form work erection/removal,  insulation and thermal protection, membrane roofing, flashing and sheet metal, glass and glazing, metal doors/frames/hardware, painting.
	$3 to 
3.58M
	4th Qtr 2006
	4th Qtr 2007

	Project 4, Volume 2 - Baggage Handling System - This project will provide the baggage handling system for Terminal B.
	System design and Installation
	$ 6 to 7M
	4th Qtr 2006
	2nd Qtr 2009

	Project 4, Volume 3 – IT System – This project will serve to construct security, communications, special systems, & paging required for the IT System. 
	System design and installation
	$ 3.5 to

 4 M
	4th Qtr 2006
	2nd Qtr 2009

	Project 4, Volume 1 – Terminal B Foundations, Structure & Interiors - Terminal B building is a new 209,000 square foot structure with seven arrival/departure gates.  The building will have two main levels and a small below-grade service level.  In addition, it will also include a third mezzanine level that will provide administrative space for SAIA operations.


	All building trades including structural steel framing, masonry, flat work concrete, plumbing, HVAC, electrical power, information technology, terrazzo installation, acoustical ceilings, light gauge metal framing, flashing and sheet metal, glass and glazing, metal doors, frames, and hardware, masonry, metal ceiling installation, carpet installation, waterproofing, toilet partitions and accessories, security access and surveillance, escalators and elevators, waterproofing, and finish and millwork.
	$ 59 to 
60 M
	2nd Qtr 2007
	4th Qtr 2009

	Project 10, Volume 6 – Garage Landscape - Construction and installation of all landscape vegetation, irrigation and hardscape on the site designated for the parking facility projects.  The design will be performed in conjunction with the tree mitigation survey, and will include the plaza design for the relocated Daystar Artwork, all plantings, and sidewalk areas identified on the Parking Facility Package.
	Landscape plant material supply & installation, concrete supply/placement /finishing
	$ 125K to 175K
	2nd Qtr 2007
	1st Qtr 2008

	Project 10, Volume 5 – Garage Signage – Installation of regulatory signage necessary for way finding within the new parking facility.  To include directional signs, regulatory signs and level location signs.  Additional electronic signage may be designed as part of the parking control system separate from the signage package.
	Signage material supply and installation
	$ 175K to

225K
	3rd Qtr 2007

	3rd Qtr 2008

	Project 8, Volume 2 – Airside Apron & Utilities, Phase 2 - Work associated with this project includes Phase 2 construction of the Airside Apron and Utilities which will serve the Passenger Terminal B Building.  Major features of construction include demolition of existing airfield pavements, and existing underground utilities. 
	Temporary fencing, Excavation/hauling, Demolition, Concrete supply/placement/finishing, Reinforcing steel fabrication and placement, Form work erection and removal, Pavement, Apron construction, Grading, Runway lighting, Striping, Saw cutting concrete joints, Joint sealing, Hazardous materials abatement, material salvage
	$ 7 to

7.5 M
	1st Qtr 2009
	2nd Qtr 2010

	Project 7 - Terminal 2 Demolition – This project will consist of the complete demolition and haul-off of existing Terminal 2.  Work will include the “capping off” or rerouting of essential utilities as required for maintaining viable infrastructure as required.  
	Hazardous materials abatement, temporary security fencing, hauling, material salvage
	$2.5 to 3M
	4th Qtr 2008
	3rd Qtr 2010

	Project 8, Volume 3 – Airside Apron & Utilities, Phase 3 - Work associated with this project includes Phase 3 construction of the Airside Apron and Utilities which will serve the Passenger Terminal B Building.  Major features of construction include demolition of existing airfield pavements, and existing underground utilities. 
	Temporary fencing, Excavation/hauling, Demolition, Concrete supply/placement/finishing, Reinforcing steel fabrication and placement, Form work erection and removal, Pavement, Apron construction, Grading, Runway lighting, Striping, Saw cutting concrete joints, Joint sealing, Hazardous materials abatement, material salvage
	$ 16.5 to 17.5 M
	3rd Qtr 2009
	2nd Qtr 2011

	Project 5 – Terminal C –Terminal C is a new structure that will initially provide five arrival/departure gates.  This terminal will ultimately be expanded to provide a maximum of eleven gates.  With the exception of the administrative mezzanine level, this terminal is very similar to Terminal B in terms of space distribution and construction type.
	All building trades including structural steel framing, masonry, flat work concrete, plumbing, HVAC, electrical power, information technology, terrazzo installation, acoustical ceilings, light gauge metal framing, flashing and sheet metal, glass and glazing, metal doors, frames, and hardware, masonry, metal ceiling installation, carpet installation, waterproofing, toilet partitions and accessories, security access and surveillance, escalators and elevators, waterproofing, and finish and millwork.
	$ 57 to 

58 M
	3rd Qtr 2009
	1st Qtr 2012

	Project 5, Volume 2 - Baggage Handling System - This project will provide the baggage handling system for Terminal B.
	System design and Installation
	$ 7 to 8M
	1st Qtr 2009
	4th Qtr 2012

	Project 5, Volume 3 – IT System – This project will serve to construct security, communications, special systems, & paging required for the IT System. 
	System design and installation
	$ 3 to

 3.5 M
	1st Qtr 2009
	4th Qtr 2012
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